
 U.S. ATLAS M&O Estimate 
 WBS Profile Estimates 
 Funding  All Funding Type: Research Program 12/19/2008 11:10:27 AM 
 Institutions: All Estimate in AY $k Labor/Material: Labor only 

 WBS  FY 09 FY 10 FY 11 FY 12 
 Number Description  (k$) (k$) (k$) (k$) 

3 U.S. ATLAS M&O Estimate  1958 1108 1141 1173 

3.3 Liquid Argon  1958 1108 1141 1173 

 3.3.1 Mechanical  M&O Estimate  365 206 210 215 
 3.3.1.1 Pre-operations and commissioning  0 0 0 0 
 3.3.1.2 Operations  193 109 111 113 
 3.3.1.3 Maintenance  172 98 100 102 

 3.3.2 Electronic M&O Estimate  1446 807 833 860 
 3.3.2.1 Pre-Operations and   29 0 0 0 
 3.3.2.2 Operations  582 351 362 373 
 3.3.2.3 Maintenance  836 455 472 488 

 3.3.3 Beam Test  146 95 97 98 
 3.3.3.1 FCAL Hadronic Tail Measurement  75 49 49 49 
 3.3.3.2 Test Beam -  optical links  13 14 14 14 
 3.3.3.3 Front-end readout commissioning  0 0 0 0 
 3.3.3.4 Beam test equipment modification  59 33 34 35 

 3.3.4 CERN living expenses  0 0 0 0 
 3.3.4.1 M&O crew travel expenses  0 0 0 0 

 3.3.5 CERN common costs  0 0 0 0 
 3.3.5.1 CERN common costs-BNL  0 0 0 0 
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 3.3.5.2 CERN Common Costs_Nevis  0 0 0 0 
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