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 WBS  FY 09 FY 10 FY 11 FY 12 
 Number Description  (k$) (k$) (k$) (k$) 

3 U.S. ATLAS M&O Estimate  407 398 410 393 

3.4 Tile Calorimeter  407 398 410 393 

 3.4.1 TileCal - Specific Costs  157 164 174 180 
 3.4.1.1 Pre-Operations  0 0 0 0 
 3.4.1.2 Operations (Beam-on)  78 81 87 91 
 3.4.1.3 Maintenance (Beam-off)  79 82 87 89 

 3.4.2 Calibration & Monitoring  0 0 0 0 
 3.4.2.1 Pre-Operations  0 0 0 0 
 3.4.2.2 Operations (Beam-on)  0 0 0 0 
 3.4.2.3 Maintenance (Beam-off)  0 0 0 0 

 3.4.3 Tilecal System Common Costs  251 235 236 213 
 3.4.3.1 Operations  251 235 236 213 
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